
USDA-Natural Resources Conservation Service North Carolina

Scenario Cost:

Practice: 490 - Tree/Shrub Site Preparation

Scenario: #1 - Ground Applied Herbicide, Forestland

Scenario Description:
This practice involves the use of various herbicides applied using ground-based machinery in order to remove undesirable vegetation and 
improve site conditions for establishing trees and/or shrubs.  Typical sites include abandoned fields, pastures, agricultural fields or 
forestland that was recently harvested.  This practice is typically used to address the following resource concerns: degraded plant 
condition - undesirable plant productivity and health and inadequate structure and composition.

Before Situation:
Undesirable vegetation is present on the site including herbaceous plants and woody vegetation.  Noxious and invasive species may also be 
present on the site.  If left uncontrolled, undesirable vegetation will inhibit successful establishment of target species of trees and/or 
shrubs.  

After Situation:
Undesirable vegetation has been treated using appropriate herbicides, reducing competition for target trees and/or shrubs.  Site conditions 
are favorable for successful establishment of trees and/or shrubs.  

Scenario Feature Measure: Area of Treatment

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,985.36 Scenario Cost/Unit: $74.63

Cost Details (by category):

Equipment/Installation

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.93 40 $237.20

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $37.24 4 $148.96

Materials

334Herbicide, Glyphosate A broad-spectrum, non-selective systemic herbicide.  Refer 
to WIN-PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 40 $625.20

336Herbicide, Imazapyr Pre and post-emergent, non-selective herbicide for control 
of undesirable vegetation in non-crop areas.  Refer to WIN-
PST for product names and active ingredients.  Includes 
materials and shipping only.

Acre $41.50 40 $1,660.00

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce 
more uniform coverage and penetration of herbicides, and 
weed killers.  Paraffin Based Petroleum Surfactant.  Refer 
to WIN-PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $1.32 40 $52.80

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $261.20 1 $261.20
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USDA-Natural Resources Conservation Service North Carolina

Scenario Cost:

Practice: 490 - Tree/Shrub Site Preparation

Scenario: #2 - Aerial Applied Herbicide, Forestland

Scenario Description:
This practice involves the use of herbicides applied by helicoptor in order to remove undesirable vegetation and improve site conditions for 
establishing trees and/or shrubs. This typical scenraio includes open land such as abandoned fields, pastures or forestlands that were 
recently harvested.  This practice is typically used to address the following resource concerns: degraded plant condition - undesirable plant 
productivity and health and inadequate structure and composition.

Before Situation:
Undesirable vegetation is present on the site including herbaceous plants and woody competition.  Noxious and invasive species may also 
be present on the site.  If left uncontrolled, undesirable vegetation will inhibit successful establishment of target species of trees and/or 
shrubs.  

After Situation:
Undesirable vegetation has been treated using appropriate herbicides, reducing competition for target trees and/or shrubs.  Site conditions 
are favorable for successful establishment of trees and/or shrubs.  The typical size of the practice is 40 acres.                  

Scenario Feature Measure: Area of Treatment

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,763.76 Scenario Cost/Unit: $94.09

Cost Details (by category):

Equipment/Installation

1994Chemical, aerial application, 
turn-key operation

Turn-key chemical application performed by helicopter on 
forest only.  Includes all cost of chemical application 
including equipment, mobilization, labor and material.

Acre $84.72 40 $3,388.80

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $93.74 4 $374.96
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USDA-Natural Resources Conservation Service North Carolina

Scenario Cost:

Practice: 490 - Tree/Shrub Site Preparation

Scenario: #3 - Hand Applied Herbicide, Forestland

Scenario Description:
This practice involves the use of various herbicides applied using backpack sprayer or similar equipment, and hack-n-squirt for tree control, 
in order to remove undesirable vegetation and improve site conditions for establishing trees and/or shrubs.  Typical sites include lands such 
as old fields, pastures, rangelands, agricultural fields, previous forestlands that have been abandoned and are now covered with a mixture 
of grasses, forbs, shrubs and some remnant trees.   Resource concerns are: degraded plant condition - undesirable plant productivity and 
health and inadequate structure and composition.

Before Situation:
Undesirable vegetation, including woody and herbaceous plants, occupy 100 % of the on the site.  Noxious and invasive species may also be 
present on the site.  If left uncontrolled, undesirable vegetation will inhibit successful establishment of target species of trees and/or 
shrubs.  

After Situation:
Undesirable vegetation has been treated using appropriate herbicides, reducing competition for target trees and/or shrubs.  Site conditions 
are favorable for successful establishment of trees and/or shrubs.  The typical size of the practice is 40 acres.              

Scenario Feature Measure: area of treatment

Scenario Typical Size: 10

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,852.01 Scenario Cost/Unit: $185.20

Cost Details (by category):

Equipment/Installation

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. Hour $31.30 8 $250.40

964Chemical, spot treatment, 
single stem application

Ground applied chemical to individual plants or group of 
plants, e.g., backpack sprayer treatment. Equipment and 
labor cost included.

Hour $58.02 20 $1,160.40

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $37.24 4 $148.96

Materials

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce 
more uniform coverage and penetration of herbicides, and 
weed killers.  Paraffin Based Petroleum Surfactant.  Refer 
to WIN-PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $1.32 5 $6.60

334Herbicide, Glyphosate A broad-spectrum, non-selective systemic herbicide.  Refer 
to WIN-PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 5 $78.15

336Herbicide, Imazapyr Pre and post-emergent, non-selective herbicide for control 
of undesirable vegetation in non-crop areas.  Refer to WIN-
PST for product names and active ingredients.  Includes 
materials and shipping only.

Acre $41.50 5 $207.50
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USDA-Natural Resources Conservation Service North Carolina

Scenario Cost:

Practice: 490 - Tree/Shrub Site Preparation

Scenario: #4 - Rollerchop, Forest

Scenario Description:
This practice involves the use of a dozer pulling a roller chopper to treat an area in order to improve site conditions for establishing trees 
and/or shrubs.  It could be used in conjunction with prescribed burning operations. Typical sites include 3-5 year old cut-over forest land 
with some trees and mostly brush cover that is not appropriate to the site or providing the desired condition for the landowner.  This 
practice is typically used to address the following resource concerns: degraded plant condition - undesirable plant productivity and health 
and inadequate structure and composition and soil quality degredation - soil erosion - sheet and rill.

Before Situation:
The site is non stocked or inadequatly stocked forestland to be reforested, dominated by undesirable vegetation including herbaceous 
plants and significant amounts of woody vegetation (trees and brush).  There is also a significant component of woody debris onsite. 
Noxious and invasive species may also be present on the site.  Soils are compacted as a result of past heavy equipment activities or from 
other land uses.  Sheet and rill erosion is ocurring in areas where the soil was severely disturbed expsoing bare soil. If left untreated, soil 
compaction and erosion issues will result in poor survival or reduced growth of trees/shrubs to be established on the site. 

After Situation:
Undesirable vegetation has been removed reducing competition for target trees and/or shrubs.  Woody debris has been removed to 
facilitate tree/shrub planting operations.  Soil compaction has been alleviated, allowing penetration of moisture and allowing roots to grow 
properly.  Site conditions are favorable for successful establishment of trees and/or shrubs.   The typical size is 40 acres.               

Scenario Feature Measure: Area of Treatment

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,268.91 Scenario Cost/Unit: $131.72

Cost Details (by category):

Equipment/Installation

1316Heavy mechanical site prep, 
drum chopping

Mechanical operations that pushing trees and vegetation 
and crushing them with a water filled roller chopper.  
Requires heavy equipment such as dozers.  Includes 
equipment, power unit and labor costs.

Acre $152.93 25 $3,823.25

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $18.79 8 $150.32

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $37.24 8 $297.92

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $498.71 2 $997.42
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USDA-Natural Resources Conservation Service North Carolina

Scenario Cost:

Practice: 490 - Tree/Shrub Site Preparation

Scenario: #5 - Rollerchop and Spray, Forest

Scenario Description:
This practice involves the use of a dozer, rollerchopper and ground applied herbicide to treat an area in order to improve site conditions for 
establishing trees and/or shrubs. It could be used in conjunction with prescribed burning operations.  Typical sites include 3-5 year old cut-
over forest land with some trees and mostly brush cover that is not appropriate to the site or providing the desired condition for the 
landowner.  This practice is typically used to address the following resource concerns: degraded plant condition - undesirable plant 
productivity and health and inadequate structure and composition and soil quality degredation - soil erosion - sheet and rill.

Before Situation:
The site is non stocked or inadequatly stocked forestland to be reforested, dominated by undesirable vegetation including herbaceous 
plants and significant amounts of woody vegetation (trees and brush).  There is also a significant component of woody debris onsite. 
Noxious and invasive species may also be present on the site.  Soils are compacted as a result of past heavy equipment activities or from 
other land uses.  Sheet and rill erosion is ocurring in areas where the soil was severely disturbed expsoing bare soil. If left untreated, soil 
compaction and erosion issues will result in poor survival or reduced growth of trees/shrubs to be established on the site. 

After Situation:
Undesirable vegetation has been removed to reduce competition for target trees and/or shrubs.  Woody debris has been removed to 
facilitate tree/shrub planting operations.  Soil compaction has been alleviated, allowing penetration of moisture and allowing roots to grow 
properly.  Site conditions are favorable for successful establishment of trees and/or shrubs.   The typical size is 40 acres.               

Scenario Feature Measure: Area of Treatment

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,215.12 Scenario Cost/Unit: $230.38

Cost Details (by category):

Equipment/Installation

1316Heavy mechanical site prep, 
drum chopping

Mechanical operations that pushing trees and vegetation 
and crushing them with a water filled roller chopper.  
Requires heavy equipment such as dozers.  Includes 
equipment, power unit and labor costs.

Acre $152.93 40 $6,117.20

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.93 40 $237.20

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $37.24 10 $372.40

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $18.79 8 $150.32

Materials

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce 
more uniform coverage and penetration of herbicides, and 
weed killers.  Paraffin Based Petroleum Surfactant.  Refer 
to WIN-PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $1.32 40 $52.80

336Herbicide, Imazapyr Pre and post-emergent, non-selective herbicide for control 
of undesirable vegetation in non-crop areas.  Refer to WIN-
PST for product names and active ingredients.  Includes 
materials and shipping only.

Acre $41.50 40 $1,660.00

334Herbicide, Glyphosate A broad-spectrum, non-selective systemic herbicide.  Refer 
to WIN-PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 40 $625.20
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USDA-Natural Resources Conservation Service North Carolina

Scenario Cost:

Practice: 490 - Tree/Shrub Site Preparation

Scenario: #6 - Shear and Pile, Forest, Dozer

Scenario Description:
This practice involves the use of heavy machinery to treat an area in order to improve site conditions for establishing trees and/or shrubs.  
Typical sites include 1-5 year old cut-over forest land with trees and heavy brush cover that is not appropriate to the site or providing the 
desired condition for the landowner.  This practice is typically used to address the following resource concerns: degraded plant condition - 
undesirable plant productivity and health and inadequate structure and composition and soil quality degredation - soil erosion - sheet and 
rill.

Before Situation:
The site is non stocked or inadequatly stocked forestland to be reforested, dominated by undesirable vegetation including herbaceous 
plants and significant amounts of woody vegetation (trees and brush).  There is also a significant component of woody debris onsite. 
Noxious and invasive species may also be present on the site.  Soils are compacted as a result of past heavy equipment activities or from 
other land uses.  Sheet and rill erosion is ocurring in areas where the soil was severely disturbed expsoing bare soil. If left untreated, soil 
compaction and erosion issues will result in poor survival or reduced growth of trees/shrubs to be established on the site. 

After Situation:
Undesirable vegetation has been removed using  heavy mechanical methods like shearing and piling to reduceing competition for target 
trees and/or shrubs.  Woody debris has been removed to facilitate tree/shrub planting operations.  Soil compaction has been alleviated, 
allowing penetration of moisture and allowing roots to grow properly.  Site conditions are favorable for successful establishment of trees 
and/or shrubs.   The typical size is 40 acres.               

Scenario Feature Measure: Area of Treatment

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$16,740.63 Scenario Cost/Unit: $418.52

Cost Details (by category):

Equipment/Installation

1314Heavy mechanical site prep, 
shearing, V-blade, K-G blading

Mechanical operations that shear trees and vegetation.  
Requires heavy equipment such as dozers, Includes 
equipment, power unit and labor costs.

Acre $210.68 40 $8,427.20

1317Heavy mechanical site prep, 
raking

Mechanical operations that pushing and raking trees and 
vegetation.  Requires heavy equipment such as dozers.  
Includes equipment, power unit and labor costs.

Acre $182.30 40 $7,292.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $18.79 8 $150.32

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $37.24 10 $372.40

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $498.71 1 $498.71
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USDA-Natural Resources Conservation Service North Carolina

Scenario Cost:

Practice: 490 - Tree/Shrub Site Preparation

Scenario: #7 - Mow and Spray, NonForest

Scenario Description:
This practice involves the use of a tractor pulling bush hog mower and band sprayed herbicide to clear above ground vegetation and target 
plants in order to improve site conditions for establishing trees and/or shrubs.  Typical sites include abandoned fields, pastures, and 
agricultural fields.  This following resource concerns: soil quality degredation - compaction, soil erosion - sheet and rill, and degraded plant 
condition - undesirable plant productivity and health and inadequate structure and composition.

Before Situation:
Undesirable vegetation is present on the site including herbaceous plants and sparse woody competition.  Noxious and invasive species 
may also be present on the site.  If left uncontrolled, undesirable vegetation will inhibit successful establishment of target species of trees 
and/or shrubs.  Soils are compacted as a result of harvesting heavy equipment activities or other land uses. 

After Situation:
Undesirable vegetation has been removed,  thus enhancing the conditions for planting and survival of trees and/or shrubs.  Soil compaction 
has been alleviated, allowing penetration of moisture and allowing roots to grow properly.  Site conditions are favorable for successful 
establishment of trees and/or shrubs.         

Scenario Feature Measure: Area of Treatment

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,540.99 Scenario Cost/Unit: $88.52

Cost Details (by category):

Equipment/Installation

940Mower, Bush Hog Equipment and power unit costs.  Labor not included. Hour $51.89 25 $1,297.25

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.93 24 $142.32

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.43 25 $485.75

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $18.79 5 $93.95

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $37.24 8 $297.92

Materials

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce 
more uniform coverage and penetration of herbicides, and 
weed killers.  Paraffin Based Petroleum Surfactant.  Refer 
to WIN-PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $1.32 12 $15.84

336Herbicide, Imazapyr Pre and post-emergent, non-selective herbicide for control 
of undesirable vegetation in non-crop areas.  Refer to WIN-
PST for product names and active ingredients.  Includes 
materials and shipping only.

Acre $41.50 12 $498.00

334Herbicide, Glyphosate A broad-spectrum, non-selective systemic herbicide.  Refer 
to WIN-PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 12 $187.56

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $261.20 2 $522.40
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USDA-Natural Resources Conservation Service North Carolina

Scenario Cost:

Practice: 490 - Tree/Shrub Site Preparation

Scenario: #8 - Mow and Disk, NonForest

Scenario Description:
This practice involves the use of light/moderate machinery to clear above ground vegetation and to also rip/cut/lift underground root 
systems in order to improve site conditions for establishing trees and/or shrubs.  Typical sites include abandoned fields, pastures, and over 
grown agricultural fields.  This following resource concerns: soil quality degredation - compaction, soil erosion - sheet and rill, and degraded 
plant condition - undesirable plant productivity and health and inadequate structure and composition.

Before Situation:
Undesirable vegetation is present on the site including herbaceous plants and sparse woody competition.  Noxious and invasive species 
may also be present on the site.  If left uncontrolled, undesirable vegetation will inhibit successful establishment of target species of trees 
and/or shrubs.  Soils are compacted as a result of harvesting heavy equipment activities or other land uses. 

After Situation:
Undesirable vegetation has been removed using a bush hog to knock down stand vegetation and heavy tillage equipment is used to 
breakup and lift root systems, breakup plow pans (<18" deep),  thus enhancing the conditions for planting and survival of trees and/or 
shrubs.  Soil compaction has been alleviated, allowing penetration of moisture and allowing roots to grow properly.  Site conditions are 
favorable for successful establishment of trees and/or shrubs.    The typical size of the practice is 40 acres.                

Scenario Feature Measure: Area of Treatment

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,395.64 Scenario Cost/Unit: $84.89

Cost Details (by category):

Equipment/Installation

940Mower, Bush Hog Equipment and power unit costs.  Labor not included. Hour $51.89 25 $1,297.25

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes 
equipment, power unit and labor costs.

Acre $16.05 40 $642.00

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $37.24 8 $297.92

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $18.79 8 $150.32

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.43 25 $485.75

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $261.20 2 $522.40
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USDA-Natural Resources Conservation Service North Carolina

Scenario Cost:

Practice: 490 - Tree/Shrub Site Preparation

Scenario: #10 - Furrow or Scalp and spray

Scenario Description:
In a one pass operation prior to tree planting, furrow/scalp as shallow as possible (2-4) inches to lay aside undesirable thatch and 
vegetation, and broadcast apply pre-emergent herbicide, such as 2 oz. Oust and 4 oz. Arsenal per acre.

Before Situation:
Idle non-forest, open land with significant infestation of weeds that will compete with and reduce survival/growth of planted trees.  This 
practice is typically used to address the following resource concerns:  degraded plant condition - undesirable plant productivity and health 
and inadequate structure and competition and soil quality degradation - soil ersosion - sheet and rill.  Typical  scenario size is 20 acres.

After Situation:
Proposed planting area is free of competing vegetation and ready for tree planting.  Reduction/removal of of competing vegetion will 
improve the survival of trees planted.

Scenario Feature Measure: Acres Treated

Scenario Typical Size: 20

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,272.42 Scenario Cost/Unit: $113.62

Cost Details (by category):

Equipment/Installation

962Tractor, agricultural, 120 HP Agricultural tractor with horsepower range of 90 to 140. 
Equipment and power unit costs. Labor not included.

Hour $55.78 7 $390.46

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $23.53 8 $188.24

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $18.79 8 $150.32

Materials

336Herbicide, Imazapyr Pre and post-emergent, non-selective herbicide for control 
of undesirable vegetation in non-crop areas.  Refer to WIN-
PST for product names and active ingredients.  Includes 
materials and shipping only.

Acre $41.50 20 $830.00

344Herbicide, Sulfometuron & 
metsulfuron

A residual sulfonylurea herbicide that kills broadleaf weeds 
and some annual grasses. It is a systemic compound with 
foliar and soil activity.  Refer to WIN-PST for product names 
and active ingredients.  Includes materials and shipping 
only.

Acre $22.61 20 $452.20

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $261.20 1 $261.20
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USDA-Natural Resources Conservation Service North Carolina

Scenario Cost:

Practice: 490 - Tree/Shrub Site Preparation

Scenario: #11 - Spray, Furrow or Scalp and Spray

Scenario Description:
In preparation for winter tree planting, perform 2 separate site preparation operations.  1. Broadcast spray proposed planting area in July-
September with a non-selective herbicide, suchas 8 quarts Razor and 4 ounces of Aresenal per acre.  2. In a one pass opeartion prior to tree 
planting, furrow/scalp as shallow as possible  (2-4 inches) to lay aside undesirable thatch and vegetation and broadcast apply pre-
ermergent herbicide, such as 2 oz. Oust and 4 oz. Aresenal per acre.

Before Situation:
Idle, non-forest, open land with significant infestation of grass (species depending on location - bermidagrass, fescue, etc.) that will 
compete with and reduce survival/growth of planted trees.  This practice is typically used to address the following resource concerns:  
degraded plant condition - undesirable plant productivity and health and inadequate stucture and composition and soil quality 
degradation - soil erosion - sheet and rill.  Typical scenario size - 20 acres.

After Situation:
Proposed planting area is free of competing grasses and ready for tree planting.  Reduction/removal of competing grasses will improve 
survival/growth of planted trees.  Typical scenario size - 20 acres.

Scenario Feature Measure: Acres Treated

Scenario Typical Size: 20

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,703.62 Scenario Cost/Unit: $135.18

Cost Details (by category):

Equipment/Installation

962Tractor, agricultural, 120 HP Agricultural tractor with horsepower range of 90 to 140. 
Equipment and power unit costs. Labor not included.

Hour $55.78 7 $390.46

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.93 20 $118.60

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $23.53 8 $188.24

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $18.79 8 $150.32

Materials

334Herbicide, Glyphosate A broad-spectrum, non-selective systemic herbicide.  Refer 
to WIN-PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 20 $312.60

336Herbicide, Imazapyr Pre and post-emergent, non-selective herbicide for control 
of undesirable vegetation in non-crop areas.  Refer to WIN-
PST for product names and active ingredients.  Includes 
materials and shipping only.

Acre $41.50 20 $830.00

344Herbicide, Sulfometuron & 
metsulfuron

A residual sulfonylurea herbicide that kills broadleaf weeds 
and some annual grasses. It is a systemic compound with 
foliar and soil activity.  Refer to WIN-PST for product names 
and active ingredients.  Includes materials and shipping 
only.

Acre $22.61 20 $452.20

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $261.20 1 $261.20
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